TABLE 10.3

MORNING STAR MINE COST ESTIMATE
ALTERNATIVE 3 - CLEAN CLOSE HEAP LEACH PADS IN PLACE

III. CLEAN CLOSURE | Quant | Units| Unit$ | Cost | [Notes
A. Design, Management, Mobilization, Site Support
1. Detailed Design 1LS $110,000  $110,000
2. Construction Management 1LS $75,000 $75,000
3. Mobilization / De-Mobilization 25 EA $1,500 $37,500
4. Site Support 1LS $8,000 $8,000
Subtotal $230,500
B. Rinsing / Active Evaporation Systems on Heap Leach Pads
1. See Table 10.5, Section A 1LS $84.,200 $84,200 Design and install
2. See Table 10.5, Section B 1LS $162,926  $162,926 Operate and Maintain
Subtotal $247,126
C. Process Fluid Bio-Stabilization
1. Sub-Contract 1LS $800,000  $800,000
Subtotal $800,000
D. Regrade Heaps to 3:1
1. See Table 10.2, Section C 1CY $490,600  $490,600
Subtotal $490,600
E. Cap and Reclaim Heap Leach Pads
1. See Table 10.2, Section D 1LS $730,000  $730,000
Subtotal $730,000
F. Water Management (5 years after cap)
1. Final Treatment and Disposal 1LS $60,000 $60,000
Subtotal $60,000
G. Reclaim Pregnant Solution Pond (5 years after cap)
1. See Table 10.2, Section G 1LS $91,600 $91,600
Subtotal $91,600
ALTERNATIVE 3 - CLEAN CLOSE HEAP LEACH PADS IN PLACE Subtotal $2,649,826
Contingency / Indirect 10% $264,983
TOTAL COST $2,914,809
Assumptions: Notes:
Davis - Bacon Wages LS Lump Sum TON Ton DAY Day
MO Month HR Hour CY Cubic Yard
LF Linear Feet EA Each SF Square Feet
GAL Gallon SMPL Sample AC Acre




TABLE 10.3a

MORNING STAR MINE COST ESTIMATE
ALTERNATIVE 3A (OPTION TO ALT. 3) - CLEAN CLOSE

HEAP LEACH PADS, HAUL TO PIT REPOSITORY

I11. CLEAN CLOSE, PIT | Quant | Units| Unit$ | Cost | [Notes
A. Design, Management, Mobilization, Site Support
1. See Table 10.3, Section A Subtotal $230,500
B. Rinsing / Active Evaporation Systems on Heap Leach Pads
1. See Table 10.5, Section A 1LS $84,200 $84,200 Design and install
2. See Table 10.5, Section B 1LS $162,926  $162,926 Operate and Maintain
Subtotal $247,126
C. Process Fluid Bio-Stabilization
1. Sub-Contract Subtotal $800,000
Option: Haul Pad Material to Pit (Do Not Reclaim Pads in Place)
1. Detailed Design 1LS $60,000 $60,000
Subtotal $60,000
2. Load, Haul and Place Waste Rock in Pit *
a. Mobilization / Demobe 1LS $20,000 $20,000
b. Excavate and Haul 149,000 CY $1  $178,800 Fill above water table.
Subtotal $198,800

* Place to 10 ft above water elevation, place leach pad material, then cover to elevation required for free flowing drainage.

3. Load, Haul and Place Heap Material in Pit

a. Excavate and Haul 1,418,000 CY $1 $1,701,600 Includes 5% swell.
Subtotal $1,701,600
4. Final Process Fluid Bio-Stabilization
a. Sub-Contract 1LS $200,000  $200,000
Subtotal $200,000
5. Shape and Compact Surface 1LS 245,300 $245,300
6. Place Cap 590,000 SF $0.35  $206,500 GCL - subcontract.
7. Place Drain Layer 45,000 CY $3  $112,500 24 inch at $2.50 per CY
8. Place Media Growth Layer 22,500 CY $3 $56,250 12 inch at $2.50 per CY
9. Perimeter Drain 1LS $60,000 $60,000 liner and rock
$680,550
10. Reclaim Heap Footprints
a. Earthwork 1LS $25,000 $25,000 Includes drainage / contours
b. Place Media Growth Layer 46,000 CY $3  $115,000 12 inch at $2.50 per CY
Subtotal $140,000
11. Revegetate Pad and Pit Areas 70 AC $2,500  $175,000 Seed, plants, fertilizer
Subtotal $175,000
12. Reclaim Pregnant Solution Pond
a. See Table 10.2, Section G Subtotal $91,600
OPTION TO ALTERNATIVE 3 - CLEAN CLOSURE Subtotal $4,525,176
HAUL PAD MATERIAL TO PIT Contingency / Indirect 10% $452,518
TOTAL COST $4,977,694




